MONTGOMERY COUNTY PUBLIC SCHOOLS

Expanding Opportunity and Unleashing Potential
PROCUREMENT UNIT

October 5, 2021
ERRATUM #1
Request for Proposal 4361.3

Power Purchase Agreement for Electricity from Solar Photovoltaic Systems

Please note the following changes to above-mentioned Request for Proposal:

1. Inreference to Section 1.0 Intent, the following language is hereby deleted and replaced.

DELETED LANGUAGE

e Develop 2MW or greater. Total yearly kWh for each site is specified in table A at eight MCPS sites through
turn-key PV projects, within limitations of characteristics and quantities of PV modules available on the
market, and with completion of four projects by May 30, 2024 and the remaining four by May 30, 2024.

REPLACED WITH THE FOLLOWING LANGUAGE

e Develop 2MW or greater. Total yearly kWh for each site is specified in table A at eight MCPS sites through
turn-key PV projects, within limitations of characteristics and quantities of PV modules available on the
market, and with completion of ALL locations is May 1, 2024. MCPS expects at least four sites to be
completed by May 1, 2023.

All other terms and conditions remain the same.
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Please indicate your receipt of this notice by signing below and return with your bid or under separate cover.

Accepted:

Name and Title

Name of Company:
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