

September 22, 2020

Erratum/Addendum #1

Request For Proposal #9462.1

Electrification of School Buses

1. The following clause is hereby incorporated and made a part of this solicitation:

D. Late Charges

1. All buses delivered shall be in 100% operating order. If any mechanical or charging/infrastructure related problems are detected by MCPS after delivery, that would keep the bus from running a route, the contractor will have five working days to complete the repairs. If the repairs are not completed within five days, an additional \$100.00 per day shall be assessed from date of delivery until the repairs are completed.
 2. The late charges shall be assessed by MCPS as a result of late delivery or incomplete and/or inoperable charging infrastructure. Montgomery County Public Schools (MCPS) shall retain moneys for each calendar day of delay beyond the specified delivery dates stated for both initial orders and any additional orders. This includes Saturdays, Sundays, and legal Holidays. Late charges shall be the sum equal to \$100.00 per bus per calendar day for any unit delivered past the delivery time requirements.
 3. Late charges may be deducted and retained out of any moneys due to the successful contractor under this contract for the sum stated in Paragraph 1. MCPS may also request late charges to be paid by the contractor with a Certified or Treasurer's Check made payable to Montgomery County Board of Education. Method of payment will be determined by MCPS. A letter shall be sent from the director of the Department of Materials Management or his designee to the successful contractor indicating the total late charges and method of payment.
2. Responses due date October 6, 2020 at 2:00 P.M. remain unchanged.

3. All other terms and conditions remain the same.



Angela McIntosh-Davis, CPPB, Team Leader
Procurement Unit

AMD:lab

Please indicate your receipt of this notice by signing below and return with your bid or under separate cover.

Accepted: _____
Name and Title

Name of Company: _____