

Jackson Road Elementary School Addition

BIDDER	John W. Brawner Contracting Co., Inc.	R. J. Crowley, Inc.	Dustin Construction, Inc.	GFG Builders, Inc.	Henley Construction Company, Inc.	Keller Brothers, Inc.	William F. Klingensmith,
MBE Forms A & B							
Base Bid	\$4,410,411	\$4,550,000	\$4,587,000	\$4,700,000	\$4,337,000	\$4,425,000	\$4,606,000
ADD Alt 1: Provide eight fire rated aluminum window systems as indicated on drawings	\$33,767	\$33,522	\$40,000	\$38,000	\$35,700	\$32,900	\$36,500
ADD Alt 2: Provide masonry anchors, cavity drainage, rigid board insulation and joint fillers per specification section 04090 Masonry Accessories	-\$4,500	\$1	\$4,700	\$15,000	-\$4,500	\$10,200	\$9,700
ADD Alt 3: Provide 4"x4" ceramic tile wainscot from floor to 5'-0" A.F.F. provide epoxy paint from top of wainscot to ceiling.	\$24,993	\$21,176	\$49,000	\$38,000	\$21,200	\$24,400	\$26,300
ADD Alt 4: Provide ceramic wall tile and cove base on all toilet room wet walls from floor to ceiling. Provide epoxy paint on all other walls.	\$4,061	\$3,360	\$6,700	\$11,000	\$3,300	\$4,400	\$4,300
ADD Alt 5: Provide Roof Type 5 Styrene-Butadiene-Styrene (SBS) Modified Bituminous Membrane Roofing per specification section 07521 in lieu of Roof Type 1. Roof Type 2 - Provide TECTA Trey System or pre-bid approved equal as specified in section 07561 and detailed on drawings.	\$19,889	\$40,477	\$8,000	\$17,000	-\$16,000	-\$7,500	\$20,200
ADD Alt 6: Replace existing pavement at student drop-off loop and parking area near construction entrance completely.	\$53,512	\$49,921	\$45,000	\$5,000	\$52,800	\$77,400	\$47,900
Total	\$4,542,133	\$4,698,457	\$4,740,400	\$4,824,000	\$4,429,500	\$4,566,800	\$4,750,900
Bid Bond Included	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Addenda acknowledged-(1-7)	x	x	x	x	x	x	x

Jackson Road Elementary School Addition

BIDDER	Maggin Construction Company, Inc.	Scheibel Construction	Sumter Contracting Corp.	Tuckman- Barbee Construction	
MBE Forms A & B					
Base Bid	\$4,750,000	\$4,358,000	\$4,500,000	\$4,395,000	
ADD Alt 1: Provide eight fire rated aluminum window systems as indicated on drawings	\$39,000	\$33,000	\$42,750	\$37,000	
ADD Alt 2: Provide masonry anchors, cavity drainage, rigid board insulation and joint fillers per specification section 04090 Masonry Accessories	-\$4,000	\$1,000	-\$4,700	\$0	
ADD Alt 3: Provide 4"x4" ceramic tile wainscot from floor to 5'-0" A.F.F. provide epoxy paint from top of wainscot to ceiling.	\$26,000	\$32,000	\$28,875	\$25,600	
ADD Alt 4: Provide ceramic wall tile and cove base on all toilet room wet walls from floor to ceiling. Provide epoxy paint on all other walls.	\$4,500	\$10,000	\$4,725	\$4,200	
ADD Alt 5: Provide Roof Type 5 Styrene-Butadiene-Styrene (SBS) Modified Bituminous Membrane Roofing per specification section 07521 in lieu of Roof Type 1. Roof Type 2 - Provide TECTA Trey System or pre-bid approved equal as specified in section 07561 and detailed on drawings.	-\$15,000	\$2,000	\$455,000	\$20,200	
ADD Alt 6: Replace existing pavement at student drop-off loop and parking area near construction entrance completely.	\$48,000	\$56,000	\$58,000	\$78,400	
Total	\$4,848,500	\$4,492,000	\$5,084,650	\$4,560,400	
Bid Bond Included	Yes	Yes	Yes	Yes	
Addenda acknowledged-(1-7)	x	x	x	x	