Department of Facilities Management

John F. Kennedy High School
Office Modifications

May 18, 2009
10:00 am

BIDDER	Cottonwood Construction	Golden Construction	Hanlon Construction	Henley Construction	Maggin Construction	PCM Services	Smith & Haines
MBE Forms A & B	**No Bid**	**X**	**No Bid**	**No Bid**	**X**	**No Bid**	**No Bid**
BASE BID		$68,865			$61,000		
Addenda Acknowledged (#1)		X			X		